
APPENDIX H

PRELIMINARY PLANNING COST

ESTIMATE



Unit Qty Unit Price Total

0 0 0

Total $ 0

LF 135 $ 285 $ 38475

SY 2929 $ 81 $ 237249

EA 1 $ 14110 $ 14110

EA 5 $ 206 $ 1030

LS 3 $ 2575 $ 7725

SY 17 $ 50 $ 834

SF 80 $ 84 $ 6720

Sub-Total $ 306143

$ 45921

$ 45921

Total $ 397985

LF 135 $ 285 $ 38475

SY 2929 $ 81 $ 237249

EA 1 $ 14110 $ 14110

EA 5 $ 206 $ 1030

LS 3 $ 2575 $ 7725

SF 80 $ 84 $ 6720

Sub-Total $ 305309

$ 45796

$ 45796

Total $ 396901

EA 1 $ 14625 $ 14625

SF 8 84 $ 672

Sub-Total $ 15297

$ 2295

$ 2295

Total $ 19887

Note:

All total costs include the 15% engineering and design costs and 15% contingency cost

Alternative 3 Retaining Wall

Alternative 2

Note: Signs includes bus stop signs, pedestrian walk signs, parking/ 

no parking signs, speed limit signs, signs indicating the location of the 

helipad

Pavement Marking/ Striping

Signs

Alternative 1

Bus Shelter(Includes the cost of constructing the concrete pad)

No Build Condition

Pavement Upgrade (includes removal, disposal and replacement)

Little Falls Road Improvement Costs by Alternatives

Side walk(Evenly graded to be used as an ADA Ramp also)

Retaining Wall

Crosswalk Marking/ Striping

Location Description

Bus Shelter(Includes the cost of constructing the concrete pad)

Signs

Crosswalk Marking/ Striping

Pavement Marking/ Striping

Alternative 4

Signs

Note: Signs includes bus stop signs, pedestrian walk signs, parking/ 

no parking signs, speed limit signs, signs indicating the location of the 

helipad

All costs exclusive of Right-of -Way acquisition cost

15%Engineering and Design:

15% Contingency:

Note: Signs includes bus stop signs, pedestrian walk signs

15%Engineering and Design:

15% Contingency:

15%Engineering and Design:

15% Contingency:

Pavement Upgrade (includes removal, disposal and replacement)

Bus Shelter Relocation(Includes the cost of constructing the concrete 

pad)



Unit Qty Unit Price Total

EA 1 $ 14110 $ 14110

SF 8 $ 84 672

Sub-Total $ 14782

$ 2217

$ 2217

Total $ 19216

Total $ 0

LF 135 $ 285 $ 38475

SY 2929 $ 81 $ 237249

EA 5 $ 206 $ 1030

LS 3 $ 2575 $ 7725

SF 80 $ 84 $ 6720

Sub-Total $ 291199

$ 43680

$ 43680

Total $ 378559

15%Engineering and Design:

15% Contingency:

Alternative 6 No change in the existing conditions except remove bus stop on 

Loughboro road on the south side

Pavement Marking/ Striping

Pavement Upgrade (includes removal, disposal and replacement)

Crosswalk Marking/ Striping

All total costs include the 15% engineering and design costs and 15% contingency cost

All costs exclusive of Right-of -Way acquisition cost

Alternative 5

Alternative 7 Retaining Wall

Note:

Signs

Little Falls Road Improvement Costs by Alternatives
Location Description

Note: Signs includes bus stop signs, pedestrian walk signs

15%Engineering and Design:

Bus Shelter(Includes the cost of constructing the concrete pad)

15% Contingency:

Signs

Note: Signs includes bus stop signs, pedestrian walk signs


